



Annexure I:

Notification Regarding Bid Validity extension

This is notified that due to administrative reasons, bid validity of following packages have been extended.:

SN	Package number	Package name	Previous bid validity date	Revised bid validity date
1	001	Procurement of construction materials and supplies for upgradation of AWCs in block Thadlaskein of West Jaintia Hills	11/05/24	11/07/24
2	002	Procurement of construction materials and supplies for upgradation of AWCs in block Laskein of West Jaintia Hills	08/05/24	08/07/24
3	003	Procurement of construction materials and supplies for upgradation of AWCs in block Amlarem of West Jaintia Hills	11/05/24	11/07/24
4	004	Procurement of construction materials and supplies for upgradation of AWCs in block Khliehriat of East Jaintia Hills	27/05/24	27/07/24
5	005	Procurement of construction materials and supplies for upgradation of AWCs in block Saipung of East Jaintia Hills	11/05/24	11/07/24
6	006	Procurement of construction materials and supplies for upgradation of AWCs in block Myllem of East Khasi Hills	11/05/24	11/07/24
7	007	Procurement of construction materials and supplies for upgradation of AWCs in block Mawsynram of East Khasi Hills	06/05/24	06/07/24
8	008	Procurement of construction materials and supplies for upgradation of AWCs in block Mawkyntew of East Khasi Hills	11/05/24	11/07/24
9	009	Procurement of construction materials and supplies for upgradation of AWCs in block Mawphlang of East Khasi Hills	11/05/24	11/07/24
10	010	Procurement of construction materials and supplies for upgradation of AWCs in block Mawryngkneng of East Khasi Hills	08/05/24	08/07/24



Meghalaya Early Childhood Development Mission

(The Nodal Agency under Social Welfare Department, Govt. of Meghalaya for the implementation of ECD Mission)

✉ mecdms2022@gmail.com

11	011	Procurement of construction materials and supplies for upgradation of AWCs in block Pynursla of East Khasi Hills	11/05/24	11/07/24
12	012	Procurement of construction materials and supplies for upgradation of AWCs in block Shella Bholaganj of East Khasi Hills	29/04/24	29/06/24
13	013	Procurement of construction materials and supplies for upgradation of AWCs in block Khatarshnong Laitkroh of East Khasi Hills	23/04/24	23/06/24
14	014	Procurement of construction materials and supplies for upgradation of AWCs in block Mawlai of East Khasi Hills	27/05/24	27/07/24
15	015	Procurement of construction materials and supplies for upgradation of AWCs in block Nongstoin of West Khasi Hills	08/05/24	08/07/24
16	016	Procurement of construction materials and supplies for upgradation of AWCs in block Mairang of West Khasi Hills	07/05/24	07/07/24
17	017	Procurement of construction materials and supplies for upgradation of AWCs in block Mawshynrut of West Khasi Hills	11/05/24	11/07/24
18	018	Procurement of construction materials and supplies for upgradation of AWCs in block Mawthadraishan of West Khasi Hills	07/05/24	07/07/24
19	019	Procurement of construction materials and supplies for upgradation of AWCs in block Mawkyrwat of South West Khasi Hills	11/05/24	11/07/24
20	020	Procurement of construction materials and supplies for upgradation of AWCs in block Ranikor of West Khasi Hills	11/05/24	11/07/24
21	021	Procurement of construction materials and supplies for upgradation of AWCs in block Umsning of Ri-Bhoi	05/05/24	05/07/24
22	022	Procurement of construction materials and supplies for upgradation of AWCs in block Umling of Ri-Bhoi	11/05/24	11/07/24
23	023	Procurement of construction materials and supplies for upgradation of AWCs in block Jirang of Ri-Bhoi	07/05/24	07/07/24
24	024	Procurement of construction materials and supplies for upgradation of AWCs in block Bhoirymbong of Ri-Bhoi	27/05/24	27/07/24



Meghalaya Early Childhood Development Mission

(The Nodal Agency under Social Welfare Department, Govt. of Meghalaya for the implementation of ECD Mission)

✉ mecdms2022@gmail.com

25	025	Procurement of construction materials and supplies for upgradation of AWCs in block Resubelpara of North Garo Hills	06/05/24	06/07/24
26	026	Procurement of construction materials and supplies for upgradation of AWCs in block Kharkutta of North Garo Hills	11/05/24	11/07/24
27	027	Procurement of construction materials and supplies for upgradation of AWCs in block Bajengdoba of North Garo Hills	11/05/24	11/07/24
28	028	Procurement of construction materials and supplies for upgradation of AWCs in block Songsak of East Garo Hills	07/05/24	07/07/24
29	029	Procurement of construction materials and supplies for upgradation of AWCs in block Rongjeng of East Garo Hills	05/05/24	05/07/24
30	030	Procurement of construction materials and supplies for upgradation of AWCs in block Samanda of East Garo Hills	11/05/24	11/07/24
31	031	Procurement of construction materials and supplies for upgradation of AWCs in block Mawpat of East Khasi Hills	27/05/24	27/07/24
32	032	Procurement of construction materials and supplies for upgradation of AWCs in block Sohiong of East Khasi Hills	08/05/24	08/07/24
33	033	Procurement of construction materials and supplies for upgradation of AWCs in block Chokpot of South Garo Hills	11/05/24	11/07/24
34	034	Procurement of construction materials and supplies for upgradation of AWCs in block Baghmara of South Garo Hills	05/05/24	05/07/24
35	035	Procurement of construction materials and supplies for upgradation of AWCs in block Rongara of South Garo Hills	08/05/24	08/07/24
36	036	Procurement of construction materials and supplies for upgradation of AWCs in block Gasaupara of South Garo Hills	29/05/24	29/07/24
37	037	Procurement of construction materials and supplies for upgradation of AWCs in block Rongram of West Garo Hills	08/05/24	08/07/24
38	038	Procurement of construction materials and supplies for upgradation of AWCs in block Selsella of West Garo Hills	08/05/24	08/07/24
39	039	Procurement of construction materials and supplies for upgradation of AWCs in block Dalu of West Garo Hills	11/05/24	11/07/24



Meghalaya Early Childhood Development Mission

(The Nodal Agency under Social Welfare Department, Govt. of Meghalaya for the implementation of ECD Mission)

✉ mecdms2022@gmail.com

40	040	Procurement of construction materials and supplies for upgradation of AWCs in block Tikrikilla of West Garo Hills	11/05/24	11/07/24
41	041	Procurement of construction materials and supplies for upgradation of AWCs in block Dadengere of West Garo Hills	11/05/24	11/07/24
42	042	Procurement of construction materials and supplies for upgradation of AWCs in block Gambegre of West Garo Hills	11/05/24	11/07/24
43	043	Procurement of construction materials and supplies for upgradation of AWCs in block Demdemma of West Garo Hills	05/05/24	05/08/24
44	044	Procurement of construction materials and supplies for upgradation of AWCs in block Betasing of South West Garo Hills	08/05/24	08/07/24
45	045	Procurement of construction materials and supplies for upgradation of AWCs in block Zikzak of South West Garo Hills	07/05/24	07/07/24
46	046	Procurement of construction materials and supplies for upgradation of AWCs in block Rearaparra of South West Garo Hills	11/05/24	11/07/24

Other terms and conditions shall remain same.

S/d

Shri. Sampath Kumar, IAS,
Principal Secretary & CEO,
Meghalaya Early Childhood Development Mission.