



**Annexure I:**

**Notification Regarding Bid Validity extension**

This is notified that due to administrative reasons, bid validity of following packages have been extended:

SN	Package number	Package name	1 <sup>st</sup> Extended bid validity date	2 <sup>nd</sup> Extended bid Validity date
1	1	Procurement of construction materials and supplies for upgradation of AWCs in block Thadlaskein of West Jaintia Hills	11/07/24	11/09/24
2	2	Procurement of construction materials and supplies for upgradation of AWCs in block Laskein of West Jaintia Hills	08/07/24	08/09/24
3	3	Procurement of construction materials and supplies for upgradation of AWCs in block Amlarem of West Jaintia Hills	11/07/24	11/09/24
4	4	Procurement of construction materials and supplies for upgradation of AWCs in block Khliehriat of East Jaintia Hills	27/07/24	27/09/24
5	5	Procurement of construction materials and supplies for upgradation of AWCs in block Saipung of East Jaintia Hills	11/07/24	11/09/24
6	6	Procurement of construction materials and supplies for upgradation of AWCs in block Myllem of East Khasi Hills	11/07/24	11/09/24



## Meghalaya Early Childhood Development Mission

(The Nodal Agency under Social Welfare Department, Govt. of Meghalaya  
for the implementation of ECD Mission)

✉ mecdms2022@gmail.com

7	7	Procurement of construction materials and supplies for upgradation of AWCs in block Mawsynram of East Khasi Hills	06/07/24	06/09/24
8	8	Procurement of construction materials and supplies for upgradation of AWCs in block Mawkyntew of East Khasi Hills	11/07/24	11/09/24
9	9	Procurement of construction materials and supplies for upgradation of AWCs in block Mawphlang of East Khasi Hills	11/07/24	11/09/24
10	10	Procurement of construction materials and supplies for upgradation of AWCs in block Mawryngkneng of East Khasi Hills	08/07/24	08/09/24
11	11	Procurement of construction materials and supplies for upgradation of AWCs in block Pynursla of East Khasi Hills	11/07/24	11/09/24
12	12	Procurement of construction materials and supplies for upgradation of AWCs in block Shella Bholaganj of East Khasi Hills	29/06/24	29/08/24
13	13	Procurement of construction materials and supplies for upgradation of AWCs in block Khatarshnong Laitkroh of East Khasi Hills	23/06/24	23/08/24
14	14	Procurement of construction materials and supplies for upgradation of AWCs in block Mawlai of East Khasi Hills	27/06/24	27/08/24
15	15	Procurement of construction materials and supplies for upgradation of AWCs in block Nongstoin of West Khasi Hills	08/07/24	08/09/24





16	16	Procurement of construction materials and supplies for upgradation of AWCs in block Mairang of West Khasi Hills	07/07/24	07/09/24
17	17	Procurement of construction materials and supplies for upgradation of AWCs in block Mawshynrut of West Khasi Hills	11/07/24	11/09/24
18	18	Procurement of construction materials and supplies for upgradation of AWCs in block Mawthadraishan of West Khasi Hills	07/07/24	07/09/24
19	19	Procurement of construction materials and supplies for upgradation of AWCs in block Mawkyrwat of South West Khasi Hills	11/07/24	11/09/24
20	20	Procurement of construction materials and supplies for upgradation of AWCs in block Ranikor of West Khasi Hills	11/07/24	11/09/24
21	21	Procurement of construction materials and supplies for upgradation of AWCs in block Umsning of Ri-Bhoi	05/07/24	05/09/24
22	22	Procurement of construction materials and supplies for upgradation of AWCs in block Umling of Ri-Bhoi	11/07/24	11/09/24
23	23	Procurement of construction materials and supplies for upgradation of AWCs in block Jirang of Ri-Bhoi	07/07/24	07/09/24
24	24	Procurement of construction materials and supplies for upgradation of AWCs in block Bhoirymbong of Ri-Bhoi	27/07/24	27/09/24



## Meghalaya Early Childhood Development Mission

(The Nodal Agency under Social Welfare Department, Govt. of Meghalaya for the implementation of ECD Mission)

✉ mecdms2022@gmail.com

25	25	Procurement of construction materials and supplies for upgradation of AWCs in block Resubelpara of North Garo Hills	06/07/24	06/07/24
26	26	Procurement of construction materials and supplies for upgradation of AWCs in block Kharkutta of North Garo Hills	11/07/24	11/09/24
27	27	Procurement of construction materials and supplies for upgradation of AWCs in block Bajengdoba of North Garo Hills	11/07/24	11/09/24
28	28	Procurement of construction materials and supplies for upgradation of AWCs in block Songsak of East Garo Hills	07/07/24	07/09/24
29	29	Procurement of construction materials and supplies for upgradation of AWCs in block Rongjeng of East Garo Hills	05/07/24	05/09/24
30	30	Procurement of construction materials and supplies for upgradation of AWCs in block Samanda of East Garo Hills	11/07/24	11/09/24
31	31	Procurement of construction materials and supplies for upgradation of AWCs in block Mawpat of East Khasi Hills	27/07/24	27/09/24
32	32	Procurement of construction materials and supplies for upgradation of AWCs in block Sohiong of East Khasi Hills	08/07/24	08/09/24
33	33	Procurement of construction materials and supplies for upgradation of AWCs in block Chokpot of South Garo Hills	11/07/24	11/09/24





34	34	Procurement of construction materials and supplies for upgradation of AWCs in block Baghmara of South Garo Hills	05/07/24	05/09/24
35	35	Procurement of construction materials and supplies for upgradation of AWCs in block Rongara of South Garo Hills	08/07/24	08/09/24
36	36	Procurement of construction materials and supplies for upgradation of AWCs in block Gasaupara of South Garo Hills	29/07/24	29/07/24
37	37	Procurement of construction materials and supplies for upgradation of AWCs in block Rongram of West Garo Hills	08/07/24	08/09/24
38	38	Procurement of construction materials and supplies for upgradation of AWCs in block Selsella of West Garo Hills	08/07/24	08/09/24
39	39	Procurement of construction materials and supplies for upgradation of AWCs in block Dalu of West Garo Hills	11/07/24	11/09/24
40	40	Procurement of construction materials and supplies for upgradation of AWCs in block Tikrikilla of West Garo Hills	11/07/24	11/09/24
41	41	Procurement of construction materials and supplies for upgradation of AWCs in block Dadengere of West Garo Hills	11/07/24	11/09/24
42	42	Procurement of construction materials and supplies for upgradation of AWCs in block Gambegre of West Garo Hills	11/07/24	11/09/24



**Meghalaya Early Childhood Development Mission**  
(The Nodal Agency under Social Welfare Department, Govt. of Meghalaya  
for the implementation of ECD Mission)  
✉ mecdms2022@gmail.com

43	43	Procurement of construction materials and supplies for upgradation of AWCs in block Demdemma of West Garo Hills	05/07/28	05/09/24
44	44	Procurement of construction materials and supplies for upgradation of AWCs in block Betasing of South West Garo Hills	08/07/24	08/09/24
45	45	Procurement of construction materials and supplies for upgradation of AWCs in block Zikzak of South West Garo Hills	07/07/24	07/09/24
46	46	Procurement of construction materials and supplies for upgradation of AWCs in block Rearaparra of South West Garo Hills	11/07/24	11/09/24

Other terms and conditions shall remain same.

S/d

Shri. Sampath Kumar, IAS,  
Principal Secretary & CEO,  
Meghalaya Early Childhood Development Mission.